
CITY OF NEWPORT 

GOODS AND SERVICES CONTRACT 

Special Inspections for 
NE 71st St Pump Station Improvements and 1.0 MG Storage Tank 

BASED UPON the Contractor's proposal submitted for Special Inspection and 
Materials Testing Services for the NE 71st St Pump Station Improvements and 1.0 MG 
Storage Tank project, City of Newport (City) and Northwest Testing, Inc. (Contractor) 
hereby enter into a contract for services in accordance with the specifications and quote 
provided. 

All terms of the following exhibits are hereby incorporated by reference into this 
Contract, and Contractor agrees to comply with each: 

(1) Exhibit A — Contractor Proposal for "Special Inspection and Materials 
Testing Services, City of Newport, NE 71st St Pump Station 
Improvements and 1.0 MG Storage Tank", dated 6/10/15 

(2) Exhibit B — Oregon Public Contracting Requirements for Goods and 
Service Contracts 

1 	Term. The term of this Contract shall extend from its execution to project 
completion, unless extended for additional periods of time upon written mutual 
agreement of both parties. Notwithstanding this Term, City reserves the right to 
terminate this Contract as outlined in this Agreement. 

2. Scope of Work. Contractor shall provide all materials, labor, equipment, and all 
other services and facilities necessary for the services specified in the attached 
Exhibit A (Project). 

3. Compensation. 

	

3.1 	Basis of Payment. Contractor shall complete Project as defined above 
and in the attached exhibits for the prices in Exhibit A, with an estimated total fee 
of $11,342.80. 

	

3.2 	Invoices. Payments shall be based upon Contractor's invoices submitted 
to City, detailing the previous month's fees and costs. 

a. 	City will review Contractor's invoice and within ten (10) days of 
receipt notify Contractor in writing if there is a disagreement or dispute with the 
invoice or Project. If there are no such disputes, City shall pay the invoice 
amount in full within thirty (30) days of invoice date, subject to a five percent (5%) 
retainage to be paid only after full performance and acceptance by City. 
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b. 	If City fails to make any payment due Contractor for services and 
expenses within thirty (30) days of the date on Contractor's invoice therefore, late 
fees will be added to amounts due Contractor at the rate of 1.0 percent (1%) per 
month from original invoice date. Invoices in dispute are not subject to such late 
fees until such time as they are no longer in dispute. 

4. Permits. City will be responsible for obtaining all permits, approvals and 
authorizations necessary for Contractor's performance. 

5. Termination for Convenience. 

This Contract may be terminated by mutual consent of the parties upon written 
notice. In addition, City may terminate all or part of this Contract upon 
determining that termination is in the best interest of City by giving seven (7) 
days' prior written notice of intent to terminate, without waiving any claims or 
remedies it may have against Contractor. Upon termination under this 
paragraph, Contractor shall be entitled to payment in accordance with the terms 
of this Contract for Contract work completed and accepted before termination 
less previous amounts paid and any claim(s) City has against Contractor. 
Pursuant to this paragraph, Contractor shall submit an itemized invoice for all 
unreimbursed Contract work completed before termination and all Contract 
closeout costs actually incurred by Contractor. City shall not be liable for any 
costs invoiced later than thirty (30) days after termination unless Contractor can 
show good cause beyond its control for the delay. 

6. Termination for Cause. City may terminate this Contract effective upon delivery 
of written notice to Contractor, or at such later date as may be established by 
City, under any of the following conditions: 

	

6.1 	If City funding is not obtained and continued at levels sufficient to allow for 
purchases of the indicated quantity of services. The Contract may be modified to 
accommodate a reduction in funds. 

	

6.2 	If federal or state regulations or guidelines are modified, changed, or 
interpreted in such a way that the services are no longer allowable or appropriate 
for purchase under this Contract or are no longer eligible for the funding 
proposed for payments authorized by this Contract. 

	

6.3 	If any license or certificate required by law or regulation to be held by 
Contractor to provide the services required by this Contract is for any reason 
denied, revoked, or not renewed. 

7. Termination for Default. Either City or Contractor may terminate this Contract in 
the event of a breach of the Contract by the other. Prior to such termination, the 
party seeking termination shall give to the other party written notice of the breach 
and intent to terminate. If the party committing the breach has not entirely cured 
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the breach within fifteen (15) days of the date of the notice, then the party giving 
the notice may terminate the Contract at any time thereafter by giving a written 
notice of termination. 

If Contractor fails to perform in the manner called for in this Contract or if 
Contractor fails to comply with any other provisions of the Contract, City may 
terminate this Contract for default. Termination shall be effected by serving a 
notice of termination on Contractor setting forth the manner in which Contractor 
is in default. Contractor shall be paid the Contract price only for equipment 
installed and services performed in accordance with the manner of performance 
as set forth in this Contract. 

8. Remedies. In the event of breach of this Contract, the parties shall have the 
following remedies: 

	

8.1 	If terminated under paragraph 7 by City due to a breach by Contractor, 
City may complete the work either itself, by agreement with another contractor, or 
by a combination thereof. If the cost of completing the work exceeds the 
remaining unpaid balance of the total compensation provided under this 
Contract, then Contractor shall pay to City the amount of the reasonable excess. 

	

8.2 	In addition to the above remedies for a breach by Contractor, City also 
shall be entitled to any other equitable and legal remedies that are available. 

	

8.3 	If City breaches this Contract, Contractor's remedy shall be limited to 
termination of the Contract and receipt of Contract payments to which Contractor 
is entitled. 

	

8.4 	City shall not be liable for any indirect, incidental, consequential, or special 
damages under the Contract or any damages arising solely from terminating the 
Contract in accordance with its terms. 

	

8.5 	Upon receiving a notice of termination, and except as otherwise directed 
in writing by City, Contractor shall immediately cease all activities related to the 
services and work under this Contract. 

9. Standard of Care. Contractor warrants that the work to be performed pursuant to 
this Contract shall be done in a good and workmanlike manner and will conform 
to the Nglaest standards prevalent in the industry or business most closely 
involved in providing the equipment and services City is purchasing. 

10. Reports. The Contractor shall provide City with reports as detailed in 
Contractor's proposal, at a minimum of once per month, outlining the Project 
progress, issues of concern and budget status. 

11. Change Orders. Contractor and City reserve the right to order changes to the 
equipment and services to be provided herein. Contractor and City shall 
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determine a fair and equitable cost and, if required, additional time for such 
changes. All such changes shall be ordered and agreed to in writing by both 
parties. 

12. Confidentiality. Contractor shall maintain the confidentiality, both external and 
internal, of any confidential information to which it is exposed by reason of this 
Contract. Contractor warrants that its employees assigned to this Contract shall 
maintain necessary confidentiality. 

13. Security and Substance Check. Contractor agrees that each of its employees 
and subcontractor's employees involved in this Project may, at the option of City 
and in compliance with Contractor policy, be subject to a security background 
check and/or substance abuse testing. 

14. Access to Records. For a period of not less than three years after City's final 
payment to Contractor, Contractor shall permit the City, the State of Oregon and 
the Federal Government (if State or Federal funding is involved) to have access 
to all books, documents, papers and records of Contractor which are pertinent to 
the Services provided hereunder for purposes of audit, examination, excerpts 
and transcripts. Contractor shall retain those records for at least three years, or 
until litigation is resolved if litigation is instituted. 

15. Notice. Any required or permitted notices hereunder must be given in writing at 
the address of each party set forth below, or to such other address as either 
party may substitute by written notice to the other in the manner contemplated 
herein, by one of the following methods: hand delivery; registered, express, or 
certified mail, return receipt requested, postage prepaid; or nationally-recognized 
private express courier: 

CITY: 

City of Newport 
169 SW Coast Highway 
Newport, OR 97365 
Phone: (541) 574-3366 
Fax: (541) 265-3301 

CONTRACTOR: 

Northwest Testing, Inc. 
9120 SW Pioneer Court. Suite B 
Wilsonville, Oregon 97070 
Phone: 503.682.1880 
Fax: 503.682.2753 

   

16. Warranty. Contractor warrants that all matarials-,---equ-ipm-ont,and/or--sopAGJs 

17. Insurance. Contractor and its subcontractors shall maintain insurance acceptable 
to City in full force and effect throughout the term of this Agreement. The insurance 
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shall cover all activities of the Contractor arising directly or indirectly out of 
Contractor's work performed hereunder, including the operations of its 
subcontractors of any tier. 

The policy or policies of insurance maintained by the Contractor and its 
subcontractor shall provide at least the following limits and coverages: 

17.1. Commercial General Liability Insurance 

Contractor shall obtain, at Contractor's expense, and keep in effect during the term 
of this contract, Comprehensive General Liability Insurance covering Bodily Injury 
and Property Damage on an "occurrence" form (1996 ISO or equivalent). This 
coverage shall include Contractual Liability insurance for the indemnity provided 
under this contract. The following insurance will be carried: 

Coverage Limit 
General Aggregate $2,000,000 
Products-Completed Operations Aggregate $1,000,000 
Personal & Advertising Injury $1,000,000 
Errors & Omissions $1,000,000 
Each Occurrence $1,000,000 
Fire Damage (Any one fire) $50,000 
Medical Expense (Any one person) $5,000 

17.2. 	Commercial Automobile Insurance 

Contractor shall also obtain, at Contractor's expense, and keep in effect during the 
term of the contract, Commercial Automobile Liability coverage including coverage 
for all owned, hired, and non-owned vehicles. The Combined Single Limit per 
occurrence shall not be less than $1,000,000. 

17.3. Workers' Compensation Insurance 

The Contractor, its subcontractors, if any, and all employers providing work, labor 
or materials under this Contract that are either subject employers under the 
Oregon Workers' Compensation Law and shall comply with ORS 656.017, which 
requires them to provide workers' compensation coverage that satisfies Oregon 
law for all their subject workers or employers that are exempt under ORS 
656.126. Out-of-state employers must provide Oregon workers' compensation 
coverage for their workers who work at a single location within Oregon for more 
than 30 days in a calendar year. Contractors who perform work without the 
assistance or labor of any employee need not obtain such coverage. This shall 
include Employer's Liability Insurance with coverage limits of not less than 
$500,000 each accident. 

17.4. Additional Insured Provision  
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The Commercial General Liability Insurance and Commercial Automobile 
Insurance policies and other policies the City deems necessary shall include the 
City as an additional insured with respect to this Agreement. 

17.5. Notice of Cancellation 

There shall be no cancellation, material change, exhaustion of aggregate limits or 
intent not to renew insurance coverage of Contractor's insurance without 30 days 
prior written notice to the City. Any failure to comply with this provision will not 
affect the insurance coverage provided to the City. The certificates of insurance 
provided to the City shall state that the insurer shall endeavor to provide 30 days 
prior notice of cancellation to the City 

17.6. Certificates of Insurance 

As evidence of the insurance coverage required by the Agreement, the Contractor 
shall furnish a Certificate of Insurance to the City. This Agreement shall not be 
effective until the required certificates have been received and approved by the 
City. The certificate will specify and document all provisions within this Agreement. 
A renewal certificate will be sent to the City 10 days prior to coverage expiration. 

17.8. Primary Coverage Clarification 

The parties agree that Contractor's coverage shall be primary to the extent 
permitted by law. The parties further agree that other insurance maintained by the 
City is excess and not contributory insurance with the insurance required in this 
section. 

17.9. Cross-Liability Clause 

A cross-liability clause or separation of insureds clause will be included in all 
general liability, professional liability, pollution and errors and omissions policies 
required by this Agreement. 

The procuring of required insurance shall not be construed to limit Contractor's 
liability under this Agreement. 

18. 	Indemnity. To the extent permitted by law, Contractor shall protect, defend, 
indemnify and hold the City harmless from and against all claims, demands, 
damages, costs, actions and causes of actions, liabilities, fines, penalties, 
judgments, expenses and attorney fees, resulting from the injury or death of any 
person or the damage to or destruction of property, or the infringement of any 
patent, copyright, trademark or trade secret, arising out of the work performed or 
goods provided under this Agreement or Contractor's violation of any law, 
ordinance or regulation, contract provision or term, or condition of regulatory 
authorization or permit, except for damages resulting from the sole negligence of 
City. 
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19. Force Majeure. This section applies in the event that either party is unable to 
perform the obligations of this Agreement because of a Force Majeure event as 
defined herein, to the extent that the Agreement obligation must be suspended. 
A Force Majeure event is an event that prohibits performance and is beyond the 
control of the party. Such events may include natural or man-made disasters, or 
an action or decree of a superior governmental body which prevents 
performance. Should either party suffer from a Force Majeure event and be 
unable to perform, such party shall give notice to the remaining party as soon as 
practical and shall do everything possible to resume performance. Upon receipt 
of such notice, the parties shall be excused from such performance as it is 
effected by the Force Majeure event for the period of such event. If such event 
effects the delivery date or warranty provisions of this Agreement, such date or 
warranty period shall automatically be extended for a period equal to the duration 
of such event. 

20. Independent Contractor. It is the intention and understanding of the parties that 
Contractor is an independent contractor and that City shall be neither liable for 
nor obligated to pay sick leave, vacation pay or any other benefit of employment, 
nor to pay any social security or other tax that may arise as an incident of 
employment. Contractor shall pay all income and other taxes as due. Industrial 
or other insurance that is purchased for the benefit of Contractor shall not be 
deemed to convert this contract to an employment contract. It is recognized that 
Contractor may or will be performing work during the term for other parties and 
that City is not the exclusive user of the services that Contractor provides. 

21. Assignment. Contractor shall not assign or subcontract any of its obligations 
under this Agreement without City's prior written consent, which may be granted 
or withheld in City's sole discretion. Any subcontract made by Contractor shall 
incorporate by reference all the terms of this Agreement. City's consent to any 
assignment or subcontract shall not release Contractor from liability under this 
Agreement or from any obligation to be performed under this Contract, whether 
occurring before or after such consent, assignment, or subcontract. 

22. Governing Law. This Agreement is to be governed by and under the laws of the 
State of Oregon. 

23. Consent to Jurisdiction. The parties hereby consent to jurisdiction of the Lincoln 
County Circuit Court, Lincoln County, Oregon, over all legal matters pertaining to 
this Agreement, including, but not limited to, its enforcement, interpretation or 
rescission. 

24. Public Contracting Requirements. Contractor shall comply with all federal, state 
and local laws and ordinances applicable to the work under this agreement, 
including, without limitation, applicable provisions of the Oregon Public 
Contracting Code including ORS 279B.020, 2796.220, 279B.230, and 279B.235, 
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as more particularly set forth in Exhibit C, attached hereto and incorporated 
herein by this reference. 

25. Arbitration. If any disputes, disagreements, or controversies arise between the 
parties pertaining to the interpretation, validity, or enforcement of this Agreement, 
the parties shall, upon the request of City, submit such dispute to binding 
arbitration under the Oregon Uniform Arbitration Act, ORS 36.600 et seq. 
Arbitration shall be requested by delivering to the other party a written request for 
arbitration. Within five (5) days of receipt of such request, the parties shall select 
a mutually agreeable arbitrator and designate mutually agreeable rules of 
arbitration. If the parties cannot agree upon an arbitrator within five (5) days, an 
arbitrator may be appointed by the presiding judge of the Lincoln County Circuit 
Court, upon the request of either party submitted in accordance with ORS 
36.645. If the parties have not designated mutually agreeable rules of arbitration 
at such time as the arbitrator is appointed, the arbitrator shall adopt rules for the 
arbitration. The arbitrator's decision shall be binding upon the parties. 

26. Attorney Fees. If suit, action or arbitration is brought either directly or indirectly to 
rescind, reform, interpret or enforce the terms of this Agreement, the prevailing 
party shall recover and the losing party hereby agrees to pay reasonable 
attorney's fees incurred in such proceeding, in both the trial and appellate courts, 
as well as the costs and disbursements. Further, if it becomes necessary for City 
to incur the services of an attorney to enforce any provision of this Agreement 
without initiating litigation, Contractor agrees to pay City's attorney's fees so 
incurred. Such costs and fees shall bear interest at the maximum legal rate from 
the date incurred until the date paid by losing party. 

27. Facsimile Signatures. The delivery of signatures to this Agreement by facsimile 
transmission shall be binding as original signatures. 

28. Entire Agreement. This Agreement shall be the exclusive agreement between 
the parties for the Project. No modification of this Agreement shall be effective 
unless in writing and signed by an authorized representative of both parties, 
except as otherwise authorized herein. 
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Signed by: 

Name: Thomas Ginsbach 

Title: President 

Date: June 17, 2015 

29. 	Signatures. This Agreement is not effective unless and until it is approved, 
signed and dated by an authorized representative of each party. 

CITY: CONTRACTOR: 

z 
Signed by: 

Spencer R. Nebel, City Manager 

Date: 06-23  / 

Approved as to Form 
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CITY OF NEWPORT 
169 SW COAST HWY 

PORT, «STATE » 97365 

PROP 
SPECIAL INSPE 

MATERIALS TESTI 
k 	CITY OF N 

NE 71ST STREET P 
IMPROVEME 

1.0 MG STO 

9120 SW Pioneer Court, Suite B 
Wilsonville, Oregon 97070 
PH: 503.682.1880 I FX: 503.682.275 
www.nwgeotech.com  



Northwest Testing, Inc. 
A Division of Northwest Geotech, Inc. 

9120 SW Pioneer Court, Suite B, Wilsonville, Oregon 97070 I  503.682.1880 FAX 503.682.2753 I www.nvvg otech.corn 

June 10, 2015 
Proposal No. 15-230 

City of Newport 
169 SW Coast Hwy. 
Newport, «State» 97365 

Attention: 	«Title» Olaf Sweetman, RE. 
Assistant City Engineer 

Subject: 	Proposal for Special Inspection 
And Materials Testing Services 
City of Newport 
NE 71st Street Pump Station Improvements 
and 1.0 MG Storage Tank 

Dear «Title» Sweetman: 

As requested, Northwest Testing, Inc. (NTI) is pleased to submit the following information that 
expresses our interest in providing special inspection and materials testing services for the NE 71st 
Street Pump Station Improvements and 1.0 MG Storage Tank. In preparation of this proposal, we 
have reviewed the project plans, specifications, and the Oregon Structural Specialty Code. 

NTI will provide experienced and certified technical personnel to perform special inspection and 
materials testing services. Technicians will have cell phones, company vehicles, necessary safety 
equipment, and applicable testing equipment available at all times. Although efforts will be made to 
maintain our services within the estimated amount, work will be accomplished on a unit price basis 
in accordance with the submitted Project Fee Schedule. NTI's fees will be determined by the actual 
amount of technical time expended for the project and the amount of laboratory testing performed. 

NTI is fully dedicated to our projects throughout the duration and ensures that we never hinder the 
schedule or the project. If selected for services NTI will commit our top management and field 
personnel to the project and will maintain the ability to meet the scheduling demands of the projects 
at all times. NTI will accurately identify and communicate the materials testing and inspection 
requirements to the project team in advance of any particular construction activity. We believe our 
services will be invaluable to the successful completion of the project. 

NTI appreciates this opportunity to offer our services to your project and looks forward to working 
with you during the construction phases. If you have any questions regarding this proposal, please 
contact the undersigned. 

Respectfully submitted, 

NORTHWEST TESTING, INC. 

Michael A. Ginsbach 
Construction Services Manager 
9120 SW Pioneer Court, Suite B 
Wilsonville, Oregon 97070 
PH: (503) 682-1880 I FX: (503) 682-2753 
mike@nwgeotech.com  
vvww.nwgeotech.com  

Enclosures: Proposal 
Cost Estimate Summary 
Project Fee Schedule 

Copies: 	(1) Addressee (email) 



NT! PROJECT APPROACH 
LISTEN TO OUR CLIENT'S NEEDS AND 
THEN DESIGN THE SERVICES TO 
SATISFY THOSE RERQUIREMENTS. 

TOP TIER  LABORATORY 
OUR IN-HOUSE LABORATORY HAS 
BEEN INSPECTED AND APPROVED 

BY OBOA, A2LA, WABO, CITY OF 
PORTLAND (BDS), ODOT, AND THE 
U.S. ARMY CORPS OF ENGINEERS. 

SERVING SINCE 198 
NTI HAS CONDUCTED BUSINESS 

FOR OVER 30 YEARS IN THE PACIFIC 
NORTHWEST 

CITY OF NEWPORT 	 SECTION 1: FIRM EXPERIENCE AND QUALIFICATIONS 
NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK 	 PROPOSAL NO. 15-230 

SECTION 1 
FIRM EXPERIENCE AND QUALIFICATIONS 

EXECUTIVE SUMMARYK 

NTI provides experienced and certified technical 
personnel to perform all testing and inspection services. 
Our in-house laboratory has been inspected and approved 
by the American Association for Laboratory Accreditation 
(A2LA), the Oregon Building Officials Association (OBOA), 

the Washington Association of Building Officials (WABO), the City of Portland (COP-BDS), the 
Oregon Department of Transportation (ODOT) and the U.S. Army Corps of Engineers (USACE). 
NTI is managed by professional engineers who maintain the company philosophy concerning the 
importance of quality, accuracy, thoroughness, and 
professionalism. The manner in which we will approach 
the management of our services for the subject contract 
will be effectual, flexible, and will improve the quality of the 
end product. Throughout our 30-year history, NTI has 
demonstrated our diligence to hard work, excellent 
personnel, timely service, and professionalism. NTI is 
experienced with materials testing and inspection services and has provided such inspection 
services for Oregon Health Sciences University, Toyota, Chemeketa Community College, Portland 
Community College, TriMet, the U.S. Army Corps of Engineers, Oregon Department of 
Transportation, City of Tualatin, City of Woodburn, City of Wilsonville, Washington County, and the 
City of Lake Oswego amongst others. Our approach to a project is to listen to our client's needs and 

COMPANY BACKGROUN 

Northwest Testing, Inc. (NTI) is a division of Northwest Geotech, Inc. (NGI), which was founded in 
1983 to provide construction monitoring, special inspection, and materials testing, geotechnical and 
environmental assistance to private and public projects including municipalities, owners, contractors, 
developers, architects and engineers throughout the Pacific Northwest. The range of projects 
typically serviced by NTI includes water facilities, streets and highways, bridges, light rail facilities, 
churches, schools, fire stations, hospitals, justice facilities, high-rise structures, stadiums, industrial 
complexes, residential and commercial developments, and wireless tower sites. NTI's approach to a 
project is to listen to our client's needs and then design the services to satisfy those requirements. 
This approach maintains cost-effective management while ensuring necessary client contact through 
completion of the project. 

NTI has conducted business for over 30 years in the 
Pacific Northwest. Our company has operated under the 
same ownership and management group since its 
founding. This has contributed to maintaining our 
reputation as a stable, professional firm of integrity. In 

addition, as a locally owned Oregon-based business, our focus is on serving the needs of the Pacific 
Northwest and building long term business relationships based on a high standard of work. 

NTI believes that we can add valuable insight, experience, professionalism, and project 
management support to meet the needs of this contract in an efficient manner. Our flexibility can 
accommodate nearly any requirement for invoicing, reporting, tracking, or manpower needs. 
Technical staff and laboratory qualifications include certification/approval through the following 
organizations: 
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The American Association for 
Laboratory Accreditation (A2LA) 

Oregon Building Officials 
Association (OBOA) 

American Society for Nondestructive 
Testing (AS NT) 

American Society for Testing and 
Materials (ASTM) 

City of Portland Bureau of 
Development Services 

American Concrete Institute (ACI) 

International Code Council (ICC) 

National Institute for Certification in 
Engineering Technologies (NICET) 

Oregon Department of Transportation 
(ODOT) 

Washington Association of Building 
Officials (WABO) 

United Stales Army Corps of 
US Army Corps Engineers (USACE) 
of Englneers 

American Welding Society 

OR State Board of Examiners for 
Engineering and Land Surveying 

	 American Association of State Highway 
And Transportation Officials (AASHTO) 

Oregon State Board of Geologist 
Examiners (OSBGE) "Oregon Construction Contractor's 

Board 

Our in-house laboratory has been inspected and approved by the American Association for Laboratory 
Accreditation (A2LA), the Oregon Building Officials Association (OBOA), the City of Portland Bureau of 
Development Services (COP-BDS), the Washington Association of Building Officials (WABO), the City of 
Corvallis Bureau of Buildings, the Oregon Department of Transportation (ODOT) and the U.S. Army 
Corps of Engineers (USACE). NTI operates under and is certified to meet ASTM E329, "Standard 
Specification for Agencies Engaged in the Testing and/or Inspection of Materials Used in Construction", 
including the subcategories of ASTM D3740 (Soils), C1077 (Concrete), A880 (Steel), and E543 (Non-
Destructive), the International Standards ISO/IEC 17020 "General Criteria for the Operation of Various 
Types of Bodies Performing Inspection", ISO/IEC 17025 "General Requirements for the Competence of 
Testing and Calibration Laboratories" and ISO/IEC 9000 "Quality System Management." 

Our current staff of approximately 30 includes numerous individuals who have the necessary experience 
and training, that have worked for NTI for several years, and who are immediately available for work 
under this contract. NTI proposes to provide qualified, experienced, and fully equipped special inspectors 
for services under this contract. NTI will attempt to maintain continuity by providing the assigned 
inspector for each inspection service for the contract duration. NTI will maintain the capability to complete 
all phases of the project within the time schedule, staff all scheduled inspections, and meet all project 
deadlines. 

Safety is an instilled core value directly related to our ability to provide excellent construction services. 
NTI knows one way to do things, the safe way, to ensure our most important asset, our personnel, are 
sent home injury free every day. Strict adherence to our continuously evolving comprehensive safety 
program, OSHA regulations, as well as site specific customer safety programs has allowed NTI to 
maintain our organizational goal of zero lost time for the past several years. 

NTI is managed by professional engineers who maintain the company philosophy concerning the 
importance of quality, accuracy, thoroughness, and professionalism. NTI has an organizational structure 
which allows for efficient project management and ease of communication. NTI is divided into the three 
business units of Special Inspection/Materials Testing, Geotechnical Engineering, and Environmental 
Engineering. Each business unit is managed by a professional engineer or senior staff with over 16 years 
of experience. Various inspectors, staff engineers, or other personnel then report to the respective 
manager. 
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PREVIOUS EXPERIENCE WITH SIMILAR PROJECTS 
NTI is very experienced with materials testing and inspection services. The company has completed 
materials testing, special inspection, engineering, geologic, and environmental services on over 9,000 
projects. NTI provides on-call materials testing and inspection services for Toyota, Weyerhaeuser, 
Georgia Pacific, Boise Cascade, British Petroleum, City of Portland, Chemeketa Community College, 
Portland Community College, Port of Portland, Tr-Met, the US Army Corps of Engineers, Boeing, Xerox 
Corporation, Tektronix, Centex Homes, VoiceStream Wireless (T-Mobile), and numerous other private 
companies and government agencies. NTI has provided professional and technical services for the cities 
of Tualatin and Wilsonville since 1983, and the City of Woodburn since 1990. NTI has provided flexible 
testing services for Lake Oswego Public Works projects since 1997. NTI is currently providing special 
inspection services under flexible service contracts for the Port of Portland, City of Portland Bureau of 
Parks & Recreation, City of Portland Bureau of General Services, and the City of Portland Materials 
Testing Lab. 

To illustrate our inspection, testing, and project management capabilities, the following is a list of projects 

PROJECT EXPERIENCE 

In June 2010 NTI began providing special 
inspection and materials testing in support of 
the new Dawson Creek Force Main and 
Pump Station in Hillsboro, Oregon. The dual 
24-inch HDPE pressurized sewer lines were installed along a 16,000 
linear-foot extension from the site of the new pump station, via a 150-
foot prefabricated truss bridge, to the existing Rock Creek 
Wastewater Treatment Facility. The new force main and pump 
station will relieve the existing Dawson Creek gravity interceptor and 
provide sanitary sewer service for future development of the Dawson 
Creek drainage basin area. Construction of the pump station included 
a permanent diversion structure, a wet well, maintenance facilities, a 
control building, and a CARV building. 	In addition, the project 

included various roadway 
improvements and the widening of 
Brookwood Parkway. NTI's duties 
included reinforced concrete 
inspections, structural steel inspections of welding and high-strength 
bolting, ultrasonic weld evaluation, magnetic particle testing of welds, 
proprietary anchor installation inspections, in-place nuclear density 
testing, and laboratory materials testing,:  The project was completed in 

H 

NTI provided special inspection services for the 
construction of a 5 million gallon water tank as 
well as seismic upgrades to 3 additional water 

storage 
tanks. 	Nil's duties included 
reinforced concrete inspections, 
welding inspections, overview of 
non-destructive testing, and 
proprietary anchor inspections. 

PROJECT DETAILS 

TIME PERIOD: 06/2010 to 11/2011 

OWNER: 	Clean Water Services 
OWNER REP: John Michael 

Clean Water Services 
(503) 547-8129 

CONTRACTOR: Kerr Contractors 
'971) 216-0050 

PROJECT DETAILS 

E PERIOD: 03/2006 to 12/2006 
OWNER: 	City of Tualatin 

OWNER REP: Bill Griffin 
CH2rv1HILL 
(503) 235-5000 

CONTRACTOR! Ron Rollins 
Morse Construction 
(425) 250-2731 

f Tualat 	on Gallon Reservoir  

Tualatin, Oregon 
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Combined Sewer Overflow Project 

Portland, Oregon 

TIME PERIOD: 20 	2 

OWNER; 	Crty of PortlandIDEQ 

OWNER REP; Glen Toned( 
Kewit Paafic Co 
(503) 290-7031 

APPROX FEES: 

CITY OF NEWPORT 	 SECTION 1: FIRM EXPERIENCE AND QUALIFICATIONS 

NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK 	 PROPOSAL NO. 15-230 

In 1994 the City of Portland and the Oregon Department 
of Environmental Quality agreed to a combined sewer 
abatement plan. Combined Sewer Overflow Project was 
the largest project included in the twenty year abatement 
plan to improve watershed health, restore habitat for endangered 
salmon and steelhead, and reduce raw sewage overflow from 
contaminating the Willamette River by 94% by the year 2011. This 
reduction in combined sewer overflows equates to more than three 
billion gallons of raw sewage annually. 

The East Side Combined Sewer Overflow Project (ESCSO) is the 
final and one of the largest aspects of the abatement plan, and at 
$382.5 million, the "Big Pipe Project" is the largest public works 
contract ever awarded by the City of Portland. The 22-foot diameter 
ESCSO tunnel spans a 6-mile distance at depths of up to 165 feet 
below the City of Portland. Seven shafts, ranging from 49 to 67 feet 
in diameter were also constructed to connect existing ouffall pipes to the tunnel. NTI provided materials 
testing and special inspection in support of the project. NTI's duties included material quality control for 
the fiber reinforced and non-fiber reinforced pre-cast concrete tunnel panels, water quality sampling and 
testing, welding inspection of the TBM cutter heads, and structural steel inspections of welding and high-
strength bolting for the waste material conveyor system. In addition, NTI assisted with design, and 
managed the installation and analysis of geophysical site monitoring systems, including bore hole 
inclinometers/piezometers and strain gauges. NTI's material quality control testing included providing the 
City of Portland an experienced field inspection representative for full-time construction monitoring and 
quality assurance of the precast plant construction activities. NTI also provided laboratory testing that 
included split-tensile testing of fiber reinforced concrete, compressive strength testing of the fiber 
reinforced and non-fiber reinforced concrete, density, absorption and voids of hardened concrete, and 
flexural performance of fiber reinforced concrete (using beam with third-point loading) for each of the 
48,000 tunnel segments that were utilized for the ESCSO. 

At 14 feet in diameter, 120 feet deep, and four miles long, the $293 million West Side Combined Sewer 
Overflow Project (WSCSO) is a close second to its sister tunnel, the ESCSO, as the second largest 
public works contract ever awarded by the City of Portland. The tunnel runs from SW Clay Street in 
Downtown Portland, takes a near one-mile journey under the Willamette River, and ends at a 220 million 
gallon per day pump station on Swan Island. The WSCSO also includes five shafts that connect the 
tunnel to existing outfalls and allow for maintenance access. For over two years, NTI provided materials 
testing, laboratory testing, and special inspection in support of this project. Duties included rheological 
testing of the bentonite slurry utilized throughout the project. Due to geological composition, the material 
the tunnel boring machines were required to pass through was not self-supporting. This situation required 
a slurry mixture to be pumped into the ground ahead of the cutters on the tunneling machines to keep the 

ground from collapsing. While this system of pumping bentonite slurry 
has been used in Europe, the WSCSO tunnel is the first time it has 
been utilized in the United States. The rheological properties of the 
slurry and its ability to "plug" highly permeable gravels were critically 
important to the effectiveness and productivity of the tunnel boring 
machines. This dependency on a reliable and consistent slurry mix 
directly influenced the cost of the tunnel boring operations and 
consequently the overall cost of the project. The bentonite slurry 

	 HB 

testing included density, viscosity, yield point, filtration, and soil 
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Oregon City, Oregon 

PROJECT DETAILS 

TIME PERIOD: 10/2008 to 3/2010 

OWNER: 	City of Oregon City 

OWNER REP: Floyd Bayless 
URS Corporation 
(360) 340-1501 

CONTRACTOR: Ed Pietrok 
Slayden Construction 
Group (503) 769-1969 

APPROX FEES: $306,100 

PROJECT DETAILS 

TIME PERIOD: 0612009 - 04/2010 

OWNER: 	City of Lake Oswego 

OWNER REP: Jerome Doletzke 
Brown & Caldwell 
(603) 244-7005 

APPROX FEES' 9232 90 . 

CITY OF NEWPORT 	 SECTION 1: FIRM EXPERIENCE AND QUALIFICATIONS 
NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK 	 PROPOSAL NO. 15-230 

Nil provided special inspection and materials testing 
services in support of construction of the 
improvements and expansion to the Tr-City Water 
Pollution Control Plant (WPCP). Originally designed 
and constructed in 1986 to serve a much smaller population in 
Oregon City, West Linn, and Gladstone, the WPCP now processes 
waste from over 38,000 residences each day. With the population 
continuing to grow, the two-year, $79.9 million project is intended to 
meet the area's needs through 2015. Included in the expansion is the 
addition of a 6,746 square-foot Fine Screens Building, Pipe Galleries, 
an Influent Pump Station, a Primary Sedimentation Building, Aeration 
Basins, a 7,805 square-foot MBR Blower Building, a MBR Aeration 
Basin, a 12,990 square-foot Membrane Building, a UV Disinfection 

area, an Odor Control Building and 
new Chemical and Lime Handling Buildings. Completed in July 2010, 
the ill-City WPCP Phase 1 Expansion increased the capability of the 
existing plant by more than 4.0 million gallons per average day and 
10.0 million gallons per day during peak hour flow. Nil duties included 
reinforced concrete inspection of over 19,000 cubic yards of concrete, 
earthwork monitoring for the placement of over 38,000 cubic yards of 
structural fill and controlled low strength material, structural steel 
inspections of high strength bolting and welding, proprietary anchor 

In early June of 2009 NTI began providing special 
inspection and materials testing services in support of 
the $110 million Lake Oswego Interceptor Sewer 
project, which aimed to replace the existing 
wastewater pipe that forms the backbone of the City's sewer 
system serving 75% of Lake Oswego households and businesses 
The existing line consists of 20,000 feet of sewer pipe ranging from 
12" to 36" in diameter and was constructed in the early 1960's. 
Over 90% of the existing line lies within Oswego Lake and its 
tributaries and is inadequately supported above the lake bed by 
timbers and steel piles. Recent evaluations of the existing pipe 
revealed the potential for numerous catastrophic failures in the 
event of an earthquake, which would've allowed millions of gallons 
of untreated wastewater to infiltrate the lake. The replacement of 
the LOIS system was accomplished by both a pile-supported pipe 

and a buoyant, gravity flow 
pipeline. The gravity flow pipeline was constructed of polyethylene 
and held below the surface of Oswego Lake by steel tethers anchored 
to the bedrock beneath the lake bed. Nil's services provided for the 
LOIS project included reinforced concrete inspection, earthwork 
monitoring, materials testing, welding inspection of hundreds of full 
penetration welds for pile splices, magnetic particle inspection of 
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Lake Oswego Interceptor Sewer (LOIS) 

Lake Oswego. Oregon 



TIME PERIOD: 

OWNER: 

OWNER REP: 

2012 to Pre-
sen 
Portland Water 
Bureau 
Ted Roos 
Portland Water 
Bureau 
(503) 823-8994 

Conduit Relocation 

Sandy, Oregon 

PROJECT DETAILS 
0112009 to 11/2010 

Portland Water Bureau 

Kevin Krank 
Kieivat Pacific Co, 
(503) 290-7031 

OWNER REP: Neil Brueson 
City of Portland — 
Materials Testing Lab 
(503) 823-2340 

APPROX FEES-  $288,450 

TIME PERIOD: 

OWNER: 

OWNER REP: 

City of Rainier Wastewater Treatment Plant 
	

P) 

City of Rainier, Oregon 

PROJECT DETAILS 

CONTRACTOR: Tim Bauman Stellar 
(360) 225-7996 Ext 14 

ENGINEER: 	Shawri Spam() 
Kennedy Consultants 

TIME PERIOD: 

OWNER: 

OWNER REP: 

o 2009 

City of Rainier 

s Gars 
y of Rainier 
ministrator 
3) 556-7301 

Special spec o 
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Pmprietaty An 
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CITY OF NEWPORT 	 SECTION 1: FIRM EXPERIENCE AND QUALIFICATIONS 
NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK 	 PROPOSAL NO. 15-230 

Through a contract with the City of Portland Bureau 
of Environmental Services, NTI is providing special 
inspectors to both the Powell Butte and Kelly Butte 
Reservoir projects. The City of Portland must have 
sufficient drinking water storage capacity to meet the anticipated growth in 
demand for water consumption and fighting fires. The city must also offset the 
loss of its five open reservoirs that, due to federal regulations, are scheduled 
to be disconnected by 2020. The $138 million project consists of a new 50 
million gallon underground reservoir, an emergency overflow structure, a 

- caretaker residence, and a maintenance 
building. The $90 million Kelly Butte 
Reservoir project includes a new 25 million 
gallon underground reservoir, access roads, 
overflow basin, and an intricate network of 
underground piping, vaults, and valve 

In January 2009, NTI began providing special inspection and 
materials testing services for the $21 million Sandy River Conduit 
Relocation project. The project included relocating two of the three 
main conduits that deliver the City of Portland's Bull Run water to 
thousands of consumers each day. The conduits previously 
crossed the Sandy River via a 100 year-old bridge that was determined to be 

"seismically unsound" to carry one of 
Portland's most important 
commodities. The conduits cross the 
Sandy River in a 30-foot diameter, 
435-foot long tunnel nearly 90 feet 
below the river. Services provided by 
NTI for this project include reinforced 
concrete inspection, earthwork 
monitoring, shotcrete inspection, and 
welding inspection including magnetic 
particle examination and ultrasonic 
weld evaluation of hundreds of full penetration 
conduits. 

NTI provided special inspection and 
construction monitoring in support of the 
construction for improvements to the water 
treatment plant. The City of Rainier was 
ordered by the State of Oregon's Department of Environmental Quality (DEQ) and the Federal Environmental 
Protection Agency (EPA) to improve the existing wastewater treatment plant to meet standards set forth by DEQ and 

the EPA. The improvements included 
the construction a new 500,000 gallon 
treatment unit, a dewatering and 
biosolids storage buildings, a new 
blower building, and a laboratory. NTI's 
duties included earthwork monitoring, 
reinforced concrete inspection, 
structural steel inspection of high-
strength bolting and welding, 
proprietary anchor inspection, pull-
testing of proprietary anchors, 
compaction testing of asphaltic 
concrete, structural masonry inspection, 
and laboratory testing. 

HB 

Powell Elu and Kelly Butte Reservoir Project  

Portland, Oregon 

PROJECT DETAILS 

structures. NTI's duties have included special 
inspection of reinforced concrete, structural 
masonry, structural steel, proprietary anchors, and structural wood. 

welds for splices along the 
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CITY OF NEWPORT 	 SECTION 2: QUALIFICATION AND EXPERTISE OF PERSONNEL 
NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK 	 PROPOSAL NO. 15-230 

SECTION 2 

KEY PERSONNEL QUALIFICATIONS 

Mr. Michael A. Ginsbach, Nil's Construction Services Manager and the proposed project manager 
for any resultant assignments, will manage the overall administrative and technical aspects of our 
services. As a project is assigned, Mr. Ginsbach will be available to meet with the City of Newport 
representatives, and/or the contractor's representatives to ensure an understanding of the inspection 
requirements. At this point communication channels will be established and the assigned inspectors 
would be familiarized with the specific project requirements. Mr. Ginsbach will be the contact for 
scheduling and executing all inspections and testing including setting up each inspector prior to the 
scheduled inspections, maintaining contact with the inspectors during field inspections and 
debriefing the inspectors post inspection. Mr. Ginsbach will review and ensure timely distribution of 
daily inspection reports. 	Throughout the project Mr. Ginsbach will provide assistance 
troubleshooting or resolving any technical problems that may arise while maintaining the overall 
quality of services. Mr. Ginsbach will provide 24-hour, 7 days a week contact information and 
alternative contact information to the project team. 

Ms. Bridgett Adame will serve as Laboratory Manager for the materials testing department. Ms. 
Adame will assist Mr. Ginsbach (Project Manager) in reviewing specifications and testing 
requirements. Ms. Adame will help coordinate representative sampling of construction materials to 
be tested; ensure proper handling, transportation, and storage of these materials; and select the 
appropriate test methods to provide construction materials testing according to the project plans and 
specifications. Ms. Adame will confirm the results of each test carried out by the laboratory are 
reported accurately, clearly, unambiguously and objectively, in accordance with specifications and 
test methods in a timely manner. Throughout the project Ms. Adame will maintain communication of 
the test results with the inspectors in the field and the project's representative, and will be available 
for consultation. 

Mr. Geoff Gagner, one of NTI Lead Special Inspectors, will be the primary inspector for the NE 71st 
Street Pump Station Improvements project. Mr. Gagner has 8 years of experience providing special 
inspection and testing service for NTI. He is certified by the Oregon Building Officials Association to 
provide special inspection and testing in all categories required for the NE 71st Street Pump Station 
Improvements project. He is competent at reviewing plans and specifications for special inspection 
requirements and communicating with the owner, contractor, engineer, architect, and building official 
to assure that the relevant codes are observed. Mr. Gagner has extensive experience as a lead 
special inspector and has filled this position on many of NTI's largest and most complex projects in 
the last several years. 

Vasko Bradov, Dan Fiske, Doug Stroh, David Hamilton, Kahn Bradov, Jason Gish, Matt Zeller, Wes 
Watkins, Levi Evans, Patrick Altman, Michael Hodge, Scott Bates, and Bill Bires, amongst others are 
anticipated to be support inspectors/technicians that may be utilized under this contract. As with any 
project that NTI undertakes, the project management will have the backing and available contacts of 
our senior management staff of professional engineers when required. These individuals include 
Thomas Ginsbach, P.E., G.E., President/Principal Engineer and Technical Director, Steve Day, P.E., 
G.E., Principal Engineer, Wayne Olsen, P.E., G.E., Project Engineer and Douglas Gless, C.E.G., 
Engineering Geologist. A proposed project staff, experience, and certifications summary table 
follows. 
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CITY OF NEWPORT 	 SECTION 3: AVAILABILITY OF RESOURCES 
NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK 	 PROPOSAL NO. 15-230 

SECTION 3 

AVAILABILITY 

NTI has never failed to staff an inspection given the minimum 24-hour notice as required by the 
building code. Inspections will be provided promptly when requested. In circumstances of extremely 
short notice, NTI has temporarily assigned certified engineers and geologists to provide materials 
testing and special inspection. Our staff works diligently to adjust schedules and has routinely 
covered inspections with short notice (less than 24-hours). When necessary, NTI will staff the 
project within two hours of receiving a scheduling request. NTI has the reputation of being the most 
dependable agency in the Pacific Northwest for meeting schedule demands. 

Throughout our 30-plus-year history, NTI has managed to staff all of our projects a high level of 
attention and expertise; the capacity to manage varying work levels is inherent in Nil's organization-
al structure and company growth strategy. Our firm mainly consists of engineers and technicians 
without additional marketing personnel. Accordingly, when our workload is lighter, our engineers 
and senior special inspectors spend more time on marketing efforts. Conversely, when a project 
demands additional personnel or during peak construction periods of the year, there is excess 
capacity built in to our company staffing to accommodate the additional inspection requests. 

NTI is nearing completion of services for the Willamette River Transit Bridge and Approaches, the 
Powell Butte Reservoir project, and a Garmin manufacturing facility in Salem. We have just recently 
completed services for a Portland Community College Campus Expansion, a Chemeketa Communi-
ty College Campus Expansion, and the Portland Emergency Coordination Center building. The 
conclusion of these projects allows us to commit our most experienced and knowledgeable inspec-
tion team to the NE 71st Street Pump Station Improvements project. Furthermore, NTI will ensure 
this team is available throughout the project duration until completion. 

Our current staff consists of five professional engineers, one engineering geologist, 15 special 
inspection/field personnel, three laboratory technicians and four administrative/accounting staff. NTI 
does not anticipate any circumstances where we could not provide a technician within three hours, if 
needed. 
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SECTION 4: PROJECT APPROACH CITY OF NEWPORT 
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SECTION 4 
PROJECT APPROACH 

PROVEN QUAL ASSUF NCE SYSTE 

NTI has implemented a written in-house quality assurance program to ensure a high level of 
accuracy and reproducibility in our services. As part of this QA program, our materials testing, 
laboratory and inspection personnel must complete our training program prior to conducting test 
procedures or inspections not previously performed. This training program includes demonstrating 
knowledge of applicable test methods, code requirements, reporting forms, equipment utilized, 
terminology and calculations. Proficiency must be demonstrated repeatedly under the direct 
supervision of our technical director, field supervisors, laboratory supervisor, and/or other qualified 
senior technicians prior to completing services independently. NTI audits all personnel semi-
annually. A copy of Nil's quality system manual and personnel training files are available at our 
office for review upon request. 

NTI will utilize only technicians qualified to perform the work required under the direct supervision of 
a management team capable of providing the guidance and oversight necessary to maintain a high 
level of quality work and client satisfaction. NTI actively hires qualified degreed and certified 
personnel and promotes attendance at training seminars. In addition, training is provided in-house 
through our experienced personnel and documented in accordance with our quality system 
requirements. Nil's inspectors are adept at reviewing plans and specifications for inspection and 
materials testing requirements and communicating with the owner, contractors, design authority, and 
the building official, when necessary, to assure all relevant inspection requirements are observed. 

The manner in which NTI approaches the management of our services for the subject contract will 
be effectual, flexible, and will improve the quality of the end product. NTI's experience and 
specialized background will allow us to anticipate and isolate conditions that may result in 
unsatisfactory work. 

NTI will cooperate with the contractor in a manner that is consistent with The City of Newport's 
interests. For the protection of the owner and the public, while avoiding delay or interfering with the 
contractor unnecessarily, our services will help to assure that the finished construction will meet the 
requirements of the contract documents. 

NTI is known for unbiased materials testing and inspection work. NTI only staffs persons of integrity 
with practical experience and technical understanding. NTI has a track record of hard work, 
excellent personnel, timely services, and professionalism that speaks for itself. 

NTI will produce quality, thorough, and typed daily reports in a timely fashion for all services 
provided. The daily reports will be formatted depending on the category of inspection and each 
report will be sequenced to facilitate a clear understanding of the inspection/testing activity. Draft 
reports will be submitted at the end of each workday. All field reports and laboratory test results will 
be reviewed by Nil's construction services manager for final distribution to the City of Newport, the 
contractor, Civil West Engineering Services, Inc., the building official, and others as requested. We 
will also maintain a punchlist for documentation of items requiring remedial action. The punchlist will 
be updated and distributed periodically. As typically required, a final report will be submitted upon 
completion of our scope of services. 
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CITY OF NEWPORT 	 SECTION 4: PROJECT APPROACH  
NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK 	 PROPOSAL NO. 15-230 

Recognizing the importance and sensitivity of correct billing, NTI takes great care in its invoicing. 
The timesheets for NTI's employees are posted to our accounting system on a daily basis so that 
project costs versus budgets can be easily tracked. All of the job posting, accounting and billing 
operations are completed at our Wilsonville, Oregon office which allows for easier and expedited 
oversight of project costs. Furthermore, NTI's Account Manager, Mr. Brett Hui monitors project 
costs versus budgeted amounts through our budget tracking software and issues letters of 
notification before budget thresholds are exceeded. With NTI's current billing software we are able 
to provide the contract number, dates when services were furnished and an itemized breakdown of 
the hours worked and services provided on each invoice. 

Our approach to a project is to listen to our client's needs and then design the services to satisfy 
those requirements. This approach maintains cost-effective management while ensuring necessary 
client contact through completion of the project. NTI's invoices can be tailored to meet the City of 
Newport's requirements and are normally rendered on a monthly basis. 

The proposed project team has the experience and knowledge to identify problems before they 
occur, however, cost effectiveness by NTI can also occur when problems arise. Our test results will 
be reliable and not subject to speculation. Our team will lend their expertise in formulation of 
alternatives and solutions to any problems that may arise. We will work closely with the contractors 
to minimize inspection time in accordance with full-time or periodic inspection requirements, as well 
as maximize the efficiency of our on-site inspections. NTI typically to maintain the same inspectors 
for the duration of the project. This will help eliminate redundancies. We will also try to schedule a 

PPROACH TO THE ESTIMATE 

multi-certified inspector to cover more than one type of inspection required throughout the day. 
NTI's Construction Services Manager, Michael A. Ginsbach, has 20 years of successfully scoping, 
estimating, and managing inspection and testing budgets. Mr. Ginsbach is uniquely certified as both 
a Special Inspector and Field Supervisor in all Special Inspection categories recognized by the 
Oregon Building Officials Association (OBOA) and the City of Portland. Mr. Ginsbach is currently 
serving as the Chairperson for the OBOA Special Inspection Program, a committee that interprets 
the level of inspection required within the state and educates other inspection agencies as to the 
requirements. Mr. Ginsbach's approach to developing an accurate cost estimate for the NE 71st 
Pump Street Station Improvements included the following: 

• Careful review of the project plans and specifications in conjunction with the Oregon State 
Specialty Code and other reference standards to gain a comprehensive understanding of the 
special inspection and materials testing requirements of the project. 

• Anticipating deferred submittals and the related additional inspection or testing for inclusion in 
the estimate. 

• Compilation of a comprehensive and accurate scope and estimate of all special inspection and 
material testing required for the project. 

• NTI will provide The City of Newport's Representatives, the design team, and the contractor an 
opportunity to review and comment on the estimate. 

Despite the challenges with estimating the costs of on-call services, NTI is confident that the 
identified approach to estimating the project special inspection and testing scope costs will be 
thorough and accurate. NTI's scope of work and budget estimate includes all specified special 
inspection and materials testing associated with the NE 71 Street Pump Station Improvements. In 
the end, this is an estimate that NTI can stand by. Our approach will likely provide an accurate, 
reasonable cost estimate that allows for the required special inspection and materials testing with an 
allowance for re-inspection and standby time without a need for additional budget requests or 
surprises. 
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CITY OF NEWPORT 	 ASSUMPTIONS 
NE 71ST STREET PUMP STREET IMPROVEMENT 	 PROPOSAL NO. 15-230 

ASSUMPTIONS 
NE 71ST STREET PUMP STATION IMPROVEMENTS AND 
1.0 MG STORAGE TANK 
CITY OF NEWPORT 

When determining the cost estimate summaries the following assumptions were made: 

• The contractor is anticipated to be efficient when scheduling/coordinating work requiring special 
inspection. Added costs associated with delays or on-site cancellations of scheduled inspections 
have not been included. 

• Added costs associated with re-inspection or re-testing when original inspections or tests fail to show 
compliance with the project requirements have not been included. 

• Often times we can schedule multiple inspections to be handled with one site visit (i.e., monitoring 
installation of epoxy anchors post concrete footing placement.) 

• "Site work" concrete such as curbs, sidewalks, etc., does not require inspection. 

• The contractor will retain and pay for compaction testing in accordance with specification section 

02321. 

• A local shop will be utilized for steel fabrication. 

• Some time has been allowed for overtime rate inspections. Overtime rate inspections will not be 

typically incurred. 

• Good lines of communication will be established between the general contractor, subcontractors, and 
fabricators, to ensure effective, efficient scheduling of inspectors. 

• Identified non-conformances will be addressed by the contractor/subcontractor and will not be 

consistently repeated. 

Northwest Testing, Inc. 
so A Division of Northwest Geotech, Inc. 



CITY OF NEWPORT 	 COST ESTIMATE SUMMARY 
NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK PROPOSAL NO. 15-230 

COST ESTIMATE SUMMARY - BUILDING 
NE 71ST STREET PUMP STATION IMPROVEMENTS 
CITY OF NEWPORT 
SPECIAL INSPECTION AND MATERIALS TESTING 

REINFORCED CONCRETE 
Reinforcement Placement, Concrete Placement, Sampling, Sample Pick-Up, etc. (Estimated 6 Visits)  
Reinforced Concrete Inspector: 	42 Hours @ $ 52.00  	2,184.00 
Reinforced Concrete Inspector OT: 	4 Hours @ $ 71.50  	286.00 

Subtotal: 	 2,470.00 

Associated Laboratory Testing 
7 Sets of 3 Compressive 

Strength Cylinders 	 21 Tests @ $ 20.00  	420.00 

Subtotal: 	 420.00 

STRUCTURAL MASONRY  
Block Layment, Mortar and Grout Placement, Sampling, Sample Pick-Up, etc. (Estimated 3 Visits)  
Structural Masonry Inspector: 	 33 Hours @ $ 52.00  	1,716.00 

Subtotal: 	 1,716.00 

Associated Laboratory Testing  
1 Sets of 3 Masonry Block: 	3 Tests @ $ 100.00 	  $ 	300.00 
2 Sets of 3 Grout Prisms: 	 6 Tests @ $ 20.00 	  $ 	120.00 
1 Sets of 3 Mortar Prisms: 	3 Tests @ $ 20.00 	 $ 	60.00 

Subtotal: 	$ 	480.00 

PROPRIETARY ANCHOR/DOWEL INSTALLATIONS  
Adhesive/Mechanical Anchor and Dowel Installation, etc. (Estimated 3 Visits)  
Engineering Technician: 	 22 Hours @ $ 52.00  	1,144.00 
Torque Wrench (250 ft./lb. capacity): 	1 	Days @ $ 35.00  	35.00 

Subtotal: 	 1,179.00 

STRUCTURAL STEEL  
Shop Welding, Field Welding, High Strength Bolting, Erection, etc. (Estimated 3 Visits)  
Structural Steel Inspector: 	 25 Hours @ $ 59.00  	1,475.00 
Skidmore-Wilhelm Bolt Tension 

Verification Device: 	 1 	Days @ $ 60.00  	60.00 

Subtotal: 	 1,535.00 

Northwest Testing, Inc. 
A Division of Northwest Geotech, Inc. 



CITY OF NEWPORT 	 COST ESTIMATE SUMMARY 
NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK PROPOSAL NO. 15-230 

COST ESTIMATE SUMMARY - BUILDING 
WASTEWATER TREATMENT PLANT IMPROVEMENTS 
CITY OF NEWPORT 
SPECIAL INSPECTION AND MATERIALS TESTING 

MISCELLANEOUS SERVICES  
*Construction Services / 

Laboratory Manager: 	 6 Hours @ $ 90.00  	540.00 

Administrative Support: 	 1 Hours @ $ 55.00  	55.00 

Clerical Support: 	 6 Hours @ $ 37.00  	222.00 

Mileage: 	 4956 Miles @ $ 	0.55 	 $ 	2,725.80  

	

Subtotal: 	$ 	3,542.80 

	

Estimated Total: 	$ 	11,342.80 

*Includes time associated with report review, inspection coordination and oversight, etc. 

Northwest Testing, Inc. 
A Division of Northwest Geotech, Inc. 



CITY OF NEWPORT 
NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK 

FEE SCHEDULES  
PROPOSAL NO. 15-230 

CONSTRUCTION SERVICES FEE SCHEDU 

PERSONNEL 	 PER HOUR 
Inspection and Testing Services 
Earthwork Inspection and Testing (includes nuclear gauge) 	  $52.00 
Asphaltic Concrete Density Testing and Sampling (includes nuclear gauge) 	  $52.00 
Reinforced Concrete Inspection and Sampling 	  $52.00 
Prestressed Concrete Inspection 	  $52.00 
Masonry Inspection and Sampling 	  $52.00 
Epoxy and Expansion Anchor Inspection 	  $52.00 
Shotcrete Inspection and Sampling 	 , 	 $52.00 
Fireproofing Inspection and Sampling 	  $52.00 
Seismic Attachment Inspection 	  $52.00 
Structural Steel Inspection - Welding/Bolting 	  $55.00 
Non-Destructive Weld Examination (UT, MT, PT) 	  $59.00 
ASNT Level III Services 	  $100.00 
Wood Framing Inspection 	  $59.00 
Miscellaneous Field / Laboratory Technician Time 	  $52.00 
40-Hour HAZWOPER / Respirator-Trained / Confined Space Entry Technician 	  $75.00 
ODOT Certified Technician 	  $59.00 
ODOT Certified Mix Design Technician (CMDT) 	  $85.00 
Radiography (Two Man Crew) 	  $160.00 
Ground Penetrating Radar (Two Man Crew) 	  $275.00 
Engineer Evaluation, Inspection & Testing Services & Miscellaneous Support Services 
Senior Engineer / Geologist 	  $130.00 
Technical Director 	  $130.00 
Project Engineer II / Geologist II 	  $115.00 
Project Engineer I / Geologist I 	  $105.00 
Construction Services/Laboratory Manager 	  $90.00 
Staff Engineer Ill Geologist II 	  $90.00 
Staff Engineer I / Geologist I 	  $75.00 
Senior Engineering Technician/Lead Inspector 	  $70.00 
Draftsperson / CAD Technician 	  $55.00 
Administrative Support 	  $55.00 
Clerical Support 	  $37.00 
A minimum of two (2) hours per site visit will normally be charged for inspection and testing services. Engineering technician 
rates include the use of nuclear density testing equipment, concrete slump air content, and sampling equipment. Overtime 
is charged at a rate of 1.5 times the rates indicated above. Overtime is defined as work in excess of-eight (8) hours per day 
or forty (40) hours per week, work after 6 pm or before 6 am, and all Saturdays, Sundays, and holidays. Time may be 
invoiced at 1.5 times the rates indicated if scheduling requests are less than the customary 24-hour notice. 

EQUIPMENT 
Vehicle Expense 	 $0.55 per mile 
Cargo Trailer 	 $100.00 per day/$350.00 per week 
Concrete Coring Machine w/ Generator 	 $100.00 per day 
Trash Pump 	 $45.00 per day 
Reinforcing Steel Locator 	 $100.00 per day 
Skidmore-Wilhelm Bolt Tension Verification Device 	 $60.00 per day 
Dynamic Cone Penetrometer 	 $50.00 per day 
Anchor Pull Test Device (Maximum 3/4" Diameter) 	 $125.00 per day 
Anchor Pull Test Device (Greater than 3/4" Diameter) 	 Quoted on Request 
Torque Wrench (2,000 ft./lb. capacity) 	  $100.00 per day 
Torque Wrench (1,000 ft./lb. capacity) 	 $75.00 per day 
Torque Wrench (600 ft./lb. capacity) 	 $50.00 per day 
Torque Wrench (250 ft./lb. capacity) 	 $35.00 per day 
Rebound Hammer 	 $100.00 per day 
Fiber Optic Scope 	 $40.00 per day 
Wood Moisture Meter 	 $20.00 per day 
Non-Destructive Weld Examination Equipment (UT, MT, PT) 	 $40.00 per day 
Speedy Moisture Tester 	 $35.00 per day 

Supplied Air Respirator System 	 $215.00 per day 
Oxygen Monitor 	 $30.00 per day 
Large Format Printing / Reproduction 	 0.50 per ft` 
Radiography Film 	 Quoted on Request 

OUTSIDE SERVICES  
Outside services are charged at cost plus 15 percent (no surcharge if billed directly to and paid by client). Typical outside 
services include: heavy equipment rental, travel and transportation, lodging., shipping charges, pnnting and photographs, 
long distance communications, analytical laboratory testing, and expendable items. Necessary on-site facilities, utilities, 
parking, and access to the jobsite are presumably the responsibility of the Contractor or Client at no cost to NGI. 
Sustenance will normally be charged at a rate of $40.00 per day plus lodging when the project requires an overnight stay. 
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Manometer (Water Level) 	 $50.00 per day 
Moisture Test Kit 	 $30.1013 each 



FEE SCHEDULES  
PROPOSAL NO. 15-230 

CITY OF NEWPORT 
NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK 

SOIL TESTING  
Atterberg Limits ASTM D4318; AASHTO T89/1-90 	$155.00 
California Bearing Ratio (CBR) 

ASTM D1883; AASHTO T193 	 $590.00 
Constant Head Permeability of Granular Soils 

ASTM D2434 	 $390.00 
Consolidation (w/o time rate) 

ASTM D2435; AASHTO T216 	 $390.00 
(Time Rate Surcharge of $ 40.00 per Load) 

Collapse Potential of Soils ASTM D5333 	 $320.00 
Direct Shear (3 points) 

ASTM D3080; AASHTO T236 	 $430.00 
Residual Direct Shear (Per Point) 	 $240.00 
Expansion Index UBC 29-2, 

ASTM D4829; AASHTO T258 	 $210.00 
Flexible Wall Permeability ASTM D5084 

Undisturbed 	 $330.00 
Remolded 	 $390.00 

Moisture Content ASTM D2216; AASHTO T265 	$25.00 
Moisture Content and Dry Density 	 $35.00 
Moisture Density Relationship - Modified 

ASTM D1557; AASHTO T180 	 $180.00 
Moisture Density Relationship - Standard 

ASTM D698; AASHTO T99 	 $180.00 
No. 200 Wash AS'TM D1140 	 $75.00 
Organic Content ASTM D2974; AASHTO T267 	$80.00 
Particle Size Analysis of Soil ASTM D422 

Without Hydrometer 	 $145.00 
With Hydrometer 	 $200.00 

pH CalTrans 643; AASHTO T289 	 $80.00 
Resistance R-Value ASTM D2844; AASHTO 1190 	 
	 Quoted 

Resistance Resistivity - Minimum 
CalTrans 643; AASHTO T288 	 $215.00 

Specific Gravity of Soil 
ASTM D854; AASHTO T100 	 $120.00 

Swell or Settlement (One-Dimensional) Potential 
of Cohesive Soils ASTM D4546 	 
Quoted 

Triaxial Compression Test AASHTO T296 
Unconsolidated-Undrained ASTM D2850.. $200.00 
Consolidated Undrained D4767 	  
Quoted 

Unconfined Compression of Soil 
ASTM D2166; AASHTO T208 	 $115.00 

Unconfined Compression of Rock Cores 
ASTM D4543/D7012 Method C 	$115.00 
With Stress/Strain Measurements 	$165.00 

CONCRETE AND MASONRY TESTING  
Concrete or Grout Mix Design 	  

Quoted 
Compression Test, 4" x 8" or 6" x 12" Cylinder 

ASTM C39; AASHTO 122 (up to 6,000 psi) 	 $18.00 
Compression Test, 6" x 12" Cylinder 

ASTM C39; AASHTO T22 (over 6,000 psi) 	 $40.00 
Compression Test, Core ASTM C42; AASHTO T24 	$50.00 
Compression Test, Grout Prism 

ASTM C1019; UBC 21-18 	  $18.00 
Compression Test, Mortar Cube or 2" x 4" 

Cylinder ASTM Cl 09/C780; 
UBC 21-15 or 21-16; AASHTO T106 	$18.00 

Compressive Strength of Masonry Block 
ASTM C90; UBC 21-4 	 $90.00 

Compressive Strength of Masonry Prism - 
Grouted or Ungrouted ASTMC1314; 
UBC 21-17 	  $90.00 

Density, Absorption, and Voids in Hardened 
Concrete ASTM C642 	 $150.00 

Flexural Test, 6" x 6" x 22" 
ASTM C78; AASHTO T97 	 $60.00 

Moisture Content, Unit Weight, Percent Net 
Area & Absorption of Masonry Bloc* 
ASTM C140 (Each) 	 $100.00  

Split Tensile Testing of Concrete ASTM C496 	$50.00 
Potential Alkali Reactivity of Aggregates 

(Mortar-Bar Method) ASTM C1260/C1567 .. $850.00 

AGGREGATE TESTING  
Accelerated Expansion US ACOE CRD-C148 	$300.00 
Clay Lumps & Friable Particles (Per Sieve) 

ASTM C142; AASHTO 1112 	 $80.00 
Elongated Materials ODOT TM229; ASTM D4791 	$80.00 
Fractured Faces ASTM D5821 (Each Size) 	 $90.00 
L.A. Abrasion ASTM C131/C535; AASHTO T96 	$275.00 
Lightweight Pieces ASTM C123; AASHTO T113 

(1W Nominal Aggregate Size or Smaller) 
(2.0 Specific Gravity) 	 $275.00 
(2.4 Specific Gravity) 	 $350.00 

Moisture Density Relationship - Modified 
ASTM D1557; AASHTO T180 	 $180.00 

Moisture Density Relationship - Standard 
ASTM D698; AASHTO T99 	 $180.00 

No. 200 Wash ASTM C117; AASHTO T11 	 $75.00 
Oregon Air Degradation; ODOT TM208 	 $210.00 
Organic Impurities ASTM C40 	 $80.00 
Sand Equivalent ASTM D2419; AASHTO T176 	$120.00 
Sieve Analysis ASTM C136; AASHTO 127 

(3" Nominal Aggregate Size or Smaller) 	$85.00 
Sieve Analysis Combined with No. 200 Wash 

ASTM C136/C117; AASHTO T27/T11 	$145.00 
Soundness - Magnesium or Sodium, 5 cycles 

ASTM C88; AASHTO T104 
(Includes Sieve) 	 $380.00 

Specific Gravity and Absorption Coarse Aggregate 
ASTM C127; AASHTO T85 	 $75.00 

Specific Gravity and Absorption Fine Aggregate 
ASTM C128; AASHTO T84 	 $100.00 

Unit Weight and Voids in Aggregate ASTM C29; 
AASHTO T19 	 $115.00 

Wood Particles; ODOT TM225 	 $75.00 

ASPHALTIC CONCRETE TESTING  
Asphaltic Concrete Mix Design 	  

Quoted 
Core Density and Thickness ASTM D2726/D1188 	$60.00 
Theoretical Maximum Specific Gravity 

ASTM D2041; AASHTO T209 	 $85.00 
Oil Content/Gradation Ignition 

ASTM D6307; AASHTO T308 	 $180.00 
Oil Content Calibration Ignition ASTM D6307; 

ODOT TM323 (Per Each Temperature) 	$330.00 
(With RAP) 	 $430.00 

Softening Point of Bitumen (Ring-and-Ball) 
ASTM D36 	 $250.00 

Asphaltic Concrete Mix Design Superpave Verification Set 
(VMA, VFA, Bulk Density) AASHTO T312 	$525.00 

ADDITIONAL SERVICES  

• Services and fees not listed will be quoted upon request. 
• "Rush" lab services requiring overtime will be charged at a rate of 

1.25 times the rates indicated. Overtime is defined as work after 
6 pm or before 6 am, and all Saturdays, Sundays, and holidays. 

• Samples requiring additional processing time beyond what is 
normally required for the test will be invoiced at the Laboratory 
Technician rate of $49.00 per hour. 

• Laboratory test rates are for uncontaminated materials delivered 
to our office. Charges for testing of contaminated materials will 
be provided on a case-by-case basis. 

• All ODOT certified testing will incur a 25 percent surcharge. 
• Outside services are charged at cost plus 15 percent (no 

surcharge if billed directly to and paid by Client). 
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